JOINT PROJECT AGREEMENT
UTILITY INSTALLATION BY ROADWAY CONTRACTOR

PROJECT NAME: MEHLENBACHER ROAD UTILITY IMPROVEMENTS
PROJECT LIMITS: MEHLENBACHER ROAD FROM GULF VIEW DRIVE TO
BELLEAIR FOREST DRIVE

COUNTY PROJECT IDENTIFICATION NO.: 001976A

THIS JOINT PROJECT AGREEMENT (Agreement) made and entered into on the
day of , 2022, by and between Pinellas County, a political subdivision of the State of Florida,
hereinafter the “County”, and the Town of Belleair, Florida, a municipal corporation of the State
of Florida, hereinafter the “Town” (collectively, Parties).

WITNESSETH, that:

WHEREAS, the County intends to construct sidewalk and utility improvements on
Mehlenbacher Road (County Project No. 001976A or Project), which will call for the adjustment,
relocation and/or installation of the Town’s utility facilities located in County right-of-way, along,
over and/or under the Project (Utility Work); and

WHEREAS, the County’s plans for the Project have been reviewed by the Town and the
Town has had the opportunity for input into said plans; and

WHEREAS, the County and the Town have determined that it would be to the best interest
of the general public and to the economic advantage of both Parties to enter into this Agreement
for the Utility Work to be accomplished by the County’s contractor as part of the construction of
the Project; and

WHEREAS, the Town has expressed its desire to assume all reasonable and necessary
costs to be incurred for this Utility Work and has requested the County to include in said Project
certain plans and specifications to meet the Town’s needs.

NOW, THEREFORE, in consideration of the sum of One Dollar ($1.00) each to the other
in hand paid, the receipt whereof is hereby acknowledged, and in further consideration of the
mutual covenants hereinafter contained, it is agreed by the Parties as follows:

1. Utility Work

The Town’s Utility Work within the limits of the Project is more specifically described as the
replacement, relocation or adjustment of approximately 3,418 linear feet of six inch (6”) PVC
Water Main C-900 (Section IV, 41) and associated work, located in the County right-of-way that
is in conflict with the proposed intersection construction improvements as part of County PID No.
001976A located on Mehlenbacher Road.
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2. Funding

2.1 The County will be responsible for the bidding and award of the construction contract for
the Project and will include the Utility Work as a separate option item in its bidding document.
After the County receives, opens, and evaluates the bids, the County will notify the Town, in
writing, of the County’s intent to award the contract (“Notification”). This Notification will
include the amount for the Utility Work option. The bid will be awarded based upon the bids
received for the Project excluding any Utility Work options. The Town will have fifteen (15) days
from receipt of the County’s notification to request, in writing, that the County delete the Utility
Work option from the County’s award of bid/construction contract, and to notify the County of the
Town’s intent to perform the Utility Work with the Town’s own forces or its own contractor. In
order not to delay the construction of the Project, the Town must show that it is ready and able to
perform all Utility Work prior to requesting that the County delete the Utility Work option from
the contract award. The Town does not have the right to delay or affect, in any way, the award of
the contract. In the event the Town, in performing the Utility Work causes a compensable delay
to the County’s construction of this Project, the Town will pay all claims and costs incurred due
to its delay.

2.2 The Town hereby certifies that funding for the preliminary estimated Utility Work cost
(Exhibit A) of Three Hundred Eighty Eight Thousand Two Hundred Six and 50/100
Dollars ($388,206.5), plus 5% for County construction/contract administration/compaction and
backfill testing costs of Nineteen Thousand Four Hundred Ten and 33/100 Dollars ($19,410.33)
for a total cost of Four Hundred Seven Thousand Six Hundred Sixteen and 80/100 Dollars
($407,616.80), has been appropriated and is available for deposit into an interest bearing escrow
account for the purpose of payments by the County to the contractor on the Town’s behalf. The
deposit will be due to the County no later than thirty (30) days from the date of Notification of the
County’s intent to award the construction contract. If the Utility Work option portion of the
contractor’s bid selected by the County for performance of the Utility Work exceeds the amount of
the preliminary estimated Utility Work, then subject to and in accordance with the limitations and
conditions established by Subparagraph 2.1 hereof regarding the Town’s option to remove the
Utility Work, the Town will deposit an amount with the County which equals the total option item
plus 5% of that amount for County construction/contract administration/compaction and backfill
testing. Interest will accrue on the deposit balance and be used toward the cost of the Utility Work.
In the event the final, actual cost of the Utility Work is less than the amount the Town deposited,
including all interest earned, but excluding the 5% for County construction/contract
administration/compaction and backfill testing of the actual construction costs, the County will
reimburse the Town any excess escrow account funds. Should contract modifications occur that
increase the cost of the Utility Work, or the estimated quantities of items provided by the Town in
Exhibit A are exceeded, the Town will be notified by the County accordingly. The Town will pay
the County within thirty (30) calendar days of notification by the County to ensure that cash on
deposit with the County is sufficient to fully fund the cost of the Utility Work. The County shall
notify the Town as soon as it becomes apparent the actual costs will overrun the award amount, and
the Town shall pay for the cost overruns (plus 5% administrative fee) within thirty (30) calendar
days of notification by the County. However, failure of the County to so notify the Town shall not
relieve the Town from its obligation to pay for the full cost of the Utility Work.
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All deposits due to the County referenced in Section 2.2 above shall be mailed to:

Finance Division Accounts Receivable
Pinellas County Board of County Commissioners
P.O. Box 2438
Clearwater, FL 33756

2.3 The County will require the successful contractor to comply with the following conditions.
The Town shall be responsible for the costs attributed to said compliance with these conditions as
part of the Utility Work:

(A)  Indemnify, hold harmless, pay the costs of defense on behalf of and defend the
County and its agents and employees and the Town and its agents and employees from and
against all claims, damages, losses and expenses arising out of or resulting from the
performance of the Project or the Utility Work;

(B)  Provide a dual obligee bond in the full amount of the Project, naming the Town and
the County as obligees; and

(C)  Provide insurance coverage per the requirements in the insurance section of the
invitation to bid as well as in the executed contract with the successful contractor. Both
the County’s invitation to bid and the construction contract will require that the Contractor
name the County and the Town as additional insured entities and certificate holders.

3. Joint Project Activities

3.1 The Town will prepare, at its expense, the design of plans and specifications for all the
Town’s necessary Utility Work and reimbursable Utility Work described above and will furnish to
the County no later than April 30, 2022, complete and reproducible plans on standard size sheets
(117 x 177 and 24” x 36”), together with a complete set of specifications covering all
construction requirements for the Utility Work. These plans and specifications will be complete in
every detail and will include a “Summary of Quantities” sheet and/or “Bill of Materials”
identifying the items of work, with a final estimate of cost (Engineer’s Estimate), required to
accomplish the Utility Work said estimate to be satisfactory to the County. The
plans and specifications will be signed and sealed by a Registered Professional Engineer in
the State of Florida.

3.2 The Town will coordinate the development of the Utility Work plans with the County’s
plans for the Project. The County, upon request by the Town, will furnish all available roadway
information required by the Town for the coordination and development of the Utility Work plans,
and the County will cooperate with the Town to this end. The Town’s specifications for this
Project will not conflict with the County’s specifications or the County’s Invitation to Bid
document.

3.3 The Town will obtain all necessary permits required for construction of the Utility Work.
This Agreement does not relieve the Town of any requirement to obtain required permits from the
County. A copy of all permits required for said Utility Work will be provided to the County no
later than April 30 2022. _
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3.4 All surveys for construction of the Utility Work will be furnished by the successful
contractor, in accordance with the plans and specifications provided by the Town.

3.5 The coordination of the Town’s Utility Work with that of the roadway contractor and
other utilities and/or their contractors will be the responsibility of the County. The Town will
cooperate fully and immediately to resolve any delays in the construction of the project occurring
as the result of the Town’s Utility Work.

3.6 All of the Utility Work done pursuant to this Agreement shall be done in substantial
accordance with the Town’s plans and specifications, which plans and specifications are
incorporated hereto by reference. All information required for field changes, change orders or
supplemental agreements pertaining to the Town’s Utility Work will be promptly furnished to the
County.

3.7 During construction of the Town’s Utility Work, the Town will provide the necessary
construction and engineering inspection for the Town’s Utility Work to determine if the Utility
Work 1is in substantial compliance with the plans and specifications, and provide all required
testing associated with the Town’s Utility Work, excluding backfill and compaction testing in
accordance with Pinellas County Minimum Testing Frequency Requirements, and provide results
to the County for same. The contractor shall contact the Town’s Engineering Inspection Division
at 727-408-4860 within 24 hours prior to commencement of any Town Utility Work to schedule
the appropriate inspection and pressure testing. The Town’s inspector will immediately notify the
County inspector of any objections to the Utility Work.

3.8 The Town will participate in the design, utility coordination, pre-construction and other
meetings as necessary for Project coordination.

3.9 All adjustment, relocations, repairs, maintenance, and incidental work (“Incidentals™)
required to be performed to the Town’s existing utilities for the Joint Project, not included in the
Utility Work, will be the sole responsibility of the Town. All such work is to be coordinated with
the construction of this Joint Project and in a manner that will not cause delay to the County’s
Project contractor.

3.10 The Town’s comments and suggestions are invited and will be considered by the County;
however, all services and work under the construction contract will be performed to the satisfaction
of the County’s Director of Public Works, who will decide all questions, difficulties and disputes
of whatever nature which may arise under or by reason of such contract for Utility Work, the
prosecution and fulfillment of the services thereunder, and the character, quality, amount and value
thereof, and who’s decision upon all claims, questions and disputes thereunder are final and
conclusive upon the Parties hereto.

3.11 Upon completion of the entire Project, which will be determined jointly by the County
and the Town, the Town will own, control, maintain and be responsible for all Town utility
facilities in accordance with the terms of the County issued Utilization Permit. The Town will
maintain and keep in repair, or cause to be maintained and kept in repair, all of such constructed
utilities facilities.
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3.12 The County will forward any accounting records, if requested, to the following Town
representative:
Keith Bodeker
Town of Belleair
901 Ponce De Leon Blvd.
Belleair, Florida 33756

3.13 Upon final payment to the contractor, the County intends to have its final and complete
accounting of all costs incurred in connection with the work performed hereunder within three
hundred sixty (360) days. All project costs records and accounts shall be subject to audit by a
representative of the Company for a period of three (3) years after final close out of the Project.

3.14 Upon completion of the entire Project, the Contractor will supply “as built” (“Record”)
standard size sheet (11 x 17” or 24” x 36”) Utility Work plans to the County, who in turn will
within ninety (90) days, furnish the Town with one (1) set.

3.15 Upon completion of the entire Project, the County will ensure that any warranty,
including materials, equipment, workmanship and closeout documents, by the contractor
constructing and/or installing facilities related to the Utility Work in accordance with this
Agreement, is assigned to the Town.

4. Project Managers

The primary contact for each of the Parties is:

4.1 The Project Manager for the Town shall be KEITH BODEKER or their designee (“Town’s
Project Manager”), whose current telephone number is 727-408-4860, email address is
KBODEKER@TOWNOFBELLEAIR.NET and whose post office address is 901 PONCE DE
LEON BLVD., BELLEAIR FORIDA 33756.

4.2 The Project Manager for Pinellas County shall be JOHN CARPENTER or their designee
(“County’s Project Manager”), whose telephone number is 727-453-3350 email address is
JCARPENT@PINELLASCOUNTY.ORG and whose post office address is 14 S. Fort Harrison
Avenue, Clearwater, FL 33756.

4.3 Each Party may designate a replacement Project Manager by giving written notice of such
designation, and the telephone number, e-mail address, and mailing address to the other party in

accordance with this Agreement.

5. Records, Reports, and Inspection

The County shall maintain financial records, accounting and purchasing information, and
books and records for the Project. These books, records, and information shall comply with
general accounting procedures. All documents related to the Project are public records and shall
be retained and provided as required by law.
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6. Compliance with Federal, State, County, and Local Laws

Both Parties shall comply with all federal, state, county, and local laws, regulations, and
ordinances at all times.

7. Responsibilities of the Parties

The County and the Town shall be fully responsible for their own acts of negligence and their
respective employees’ and/or agents’ acts of negligence, when such employees’ and/or agents’ are
acting within the scope of their employment; and shall be liable for any damages resulting from
said negligence to the extent permitted by Section 768.28, Florida Statutes. Nothing herein is
intended to serve as a waiver of sovereign immunity by either the County or the Town. Nothing
herein shall be construed as consent by the County or Town to be sued by third Parties in any
matter arising out of this Agreement.

8. Discrimination

The County and the Town shall, during the performance of this Agreement, comply with all
applicable provisions of federal, state and local laws and regulations pertaining to prohibited
discrimination.

9. Assignment

This Agreement may not be assigned.

10. Severability
Should any section or part of any section of this Agreement be rendered void, invalid, or
unenforceable by any court of law, for any reason, such a determination shall not render void,

invalid, or unenforceable any other section or any part of any section of this Agreement.

11. Entire Agreement

This Agreement constitutes the entire agreement between the Parties, and no change will be
valid unless made by supplemental written agreement executed by both Parties.

12. Notification

All notices, requests, demands, or other communications required by law, or this Agreement
shall be in writing and shall be deemed to have been served as of the delivery date appearing upon
the return receipt if sent by certified mail, postage prepaid with return receipt requested, or, if hand
delivered, upon the actual date of delivery to the Project Manager, whose address is set forth in
Section 4 above.
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13. Waiver

No act of omission or commission of either Party, including without limitation, any failure to
exercise any right, remedy, or recourse, shall be deemed to be a waiver, release, or modification
of the same. Such a waiver, release, or modification is to be effected only through a written
modification to this Agreement.

14. Due Authority

Each Party to this Agreement represents and warrants to the other Party that (i) it is duly
organized, qualified and existing entities under the laws of the State of Florida, and (ii) all
appropriate authority exists so as to duly authorize the persons executing this Agreement to so
execute the same and fully bind the party on whose behalf they are executing.

15. Headings

The paragraph headings are inserted herein for convenience and reference only, and in no way
define, limit, or otherwise describe the scope or intent of any provisions hereof.

16. Fiscal Funding

The obligations of the Parties are subject to appropriate budgeted funds being available in each
budget year to achieve the purposes of this Agreement. In the event that sufficient budgeted funds
are not available in a subsequent fiscal year, this Agreement shall terminate on the last day of the
fiscal year for which sufficient budgeted funds are available without penalty to either of the Parties.

17. Term

The term of this Agreement shall commence upon execution of this Agreement by the Parties
and shall terminate after completion and acceptance of the Utility Work and upon final payment
in accordance with the provisions of Paragraph 3.14 of this Agreement. If the County fails to issue
a Notice to Proceed to a contractor for the Project within seven hundred twenty (720) days from
the date of full execution of this Agreement by the Parties, this Agreement shall be deemed
terminated and any payments made by the Town to the County shall be refunded in full by the
County within thirty (30) days.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

7 of 8



IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed
by their duly authorized representatives on the day and date first above written.

TOWN OF BELLEAIR, BELLEAIR FLORIDA, PINELLAS COUNTY, FLORIDA by and

A municipal corporation and political subdivision of the through its Board of County Commissioners
State of Florida

By: By:
Michael Wilkinson, Mayor Dave Eggers, Chair

By:

JP Murphy,
Town Manager

ATTEST:
ATTEST: Ken Burke, Clerk of the Circuit Court

By:

Christine Nicole By:
Town Clerk Deputy Clerk

APPROVED AS TO FORM:

APPROVED AS TO FORM:

By:
Attorney Office of the County Attorney

OFFICIAL TOWN SEAL
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EXHIBIT "A"

BIDDER'S PROPOSAL
Project: MEHLENBACHER ROAD UTILITY IMPROVEMENTS
UNIT
BID ITEM UNIT EST QTY PRICE ($) TOTAL ($)
1.0 Utilities - Potable Water
2" Water Service (Section IV, 41)
1.1 (Connect to existing water meter with brass EA 23 2,700 62,100
fittings)
1" Water Service (Section IV, 41)
1.2 (Connect to existing water meter with brass EA 1 1,300.00 1,300.00
fittings)
1.3 Relocate existing water meter (Address #628) EA 1 650.00 650.00
1.4 2" Polytube DR9 Water Main (Section IV, 41) LF 80 30.00 2400.00
1.5 Ductile Iron Fittings TN 1 14,000 14,000.00
1.6 6" PVC Water Main C-900 (Section IV, 41) LF 3,495 50.00 174,750.00
1.7 6" DIP Water Main LF 110 130.00 14,300.00
1.8 2" Ball Valves (Section IV, 41) EA 3 950.00 2,850.00
1.9 6" Gate Valves (Section IV, 41) EA 18 1,725.00 31,050.00
2 6" Line Stop (IF REQUIRED) EA 2 7,320.00 14,640.00
2.1 4" Casing (furnish and install) LF 50 60.00 3,000.00
2.2 Fire Hydrant Assemblies (Section IV, 41) EA 5 6,375.00 31875.00
0.00 0.00
Subtotal - Utilities - Potable Water (1.1 - 1.10) 352,915.00
SUBTOTAL (1.0) 352,915.00
Total - 10% Contingency 35,291.50
TOTAL CONSTRUCTION COST (1.0, 2.0) 388,206.50
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